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AGREEMENT NO.
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2. DELIVERY ORDER/ CALL NO.

3. DATE OF ORDER/CALL
(YYYYMMMDD)
2004 Jun 30

4. REQ./ PURCH. REQUEST NO.

W56MES-4124-9617

5. PRIORITY

6.1SSUED BY
CONTRACTING DIVISION
DETROIT DISTRICT, USAED, 477 MICHIGAN AVE
DETROIT MI 48226

CODE

WOL1XK 7. ADMINISTERED BY

SEE ITEM 6

(if other than 6)

CODE

8. DELIVERY FOB
DESTINATION
[ oTHER

(See Scheduleif other)

9. CONTRACTOR CODE

3W5K4

FACILITY

LAKESHORE PARKING LOT MAINTENANCE INC

6818 HARVEY ROAD

3W5K4

(YYYYMMMDD)
SEE SCHEDULE

10. DELIVER TO FOB POINT BY (Date)

11. MARK IF BUSINESS IS

. SMALL

NAME SMALL
AND SPRING LAKE MI 49456 ]Nzel ?leSCOUNT TERMS DISADVANTAGED
ADDRESS WOMEN-OWNED
13. MAIL INVOICESTO THE ADDRESS IN BLOCK
See Item 15
14. SHIPTO CODE | H7L8120 15. PAYMENT WILL BE MADE BY CODE | T0B0200
GRAND HAVEN AREA OFFICE U S ARMY CORPS OF ENGINEERS FINANCE AND MARK ALL
307 SOUTH HARBOR STREET 5700 WASP AVENUE
GRAND HAVEN MI 49417 PACKAGESAND
MILLINGTON TN 38054 PAPERSWITH
IDENTIFICATION
NUMBERSIN
BLOCKS1AND 2.
16. DELIVERY/ This delivery order/call isissued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract.
TYPE [CALL
OF PURCHASE X Reference your quote dated
ORDER Furnish the following on terms specified herein. REF
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDERASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TOALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAMEAND TITLE DATE SIGNED
(YYYYMMMDD)
If thisbox is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT 22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNI TED STATES OF AMERI CA .
* If quantity accepted by the Government is same as TEL: (313) 226-6421 !
quanity accepted by _ : \ %mﬂn é Fpeipretree |BBIOTAL $10.010.00
quantity ordered, indicate by X. If different, enter actual EMAI L: Sharon. A. Lawrence@ r e02. usace. arny. m LS 26
quantity accepted below quantity ordered and encircle. BY: SHARON A LAWRENCE CONTRACTI NG / ORDERI NG OFFI CER DIFFERENCES
27a. QUANTITY IN COLUMN 20 HAS BEEN
INSPECTED |:| RECEIVED |:| ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED
b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIPNO. 29. DO VOUCHER NO. 30.
INITIALS
PARTIAL 32. PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER g. E-MAIL ADDRESS FINAL CORRECT FOR
36. | certify this account is correct and proper for payment. 3L PAYMENT 34. CHECK NUMBER
a DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYYYMMMDD)
PARTIAL 35.BILL OF LADING NO.
FINAL
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40. TOTAL 41. SSRACCOUNT NO. 42. S'IRVOUCHER NO.
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.




Section B - Supplies or Services and Prices

ITEM NO
0001

FOB:

ITEM NO
0002

FOB:

SUPPLIES/SERVICES QUANTITY
Resurface parking lot 1
w/1 1/2 min.
asphalt.

ACRN AA Funded Amount

Destination

SUPPLIES/SERVICES QUANTITY
Add asphalt to back 1
garage entrance to
slope into back storage
area

ACRN AA Funded Amount

Degtination

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE
$9,400.00

NET AMT

UNIT PRICE
$360.00

NET AMT
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AMOUNT
$9,400.00

$9,400.00

$9,400.00

AMOUNT
$360.00

$360.00

$360.00
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003 Seal coat existing back 1 Lump Sum $250.00 $250.00
fenced areawith
2 applications
NET AMT $250.00
ACRN AA Funded Amount $250.00
FOB: Dedtination
CLAUSESINCORPORATED BY REFERENCE
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.222-6 Davis Bacon Act FEB 1995
52.232-27 Prompt Payment for Construction Contracts OCT 2003
52.236-12 Cleaning Up APR 1984
52.236-13 Accident Prevention NOV 1991
52.243-1 Changes--Fixed Price AUG 1987
52.246-12 Inspection of Construction AUG 1996
52.249-1 Termination For Convenience Of The Government (Fixed APR 1984
Price) (Short Form)
52.249-10 Default (Fixed-Price Construction) APR 1984
252.204-7004 Alt A Required Central Contractor Registration Alternate A NOV 2003
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Scope of Work
Resurfacing Parking Lot

PART 1 GENERAL

The work congsts of resurfacing the front parking lot, gpproximately 1700 sq yds.
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The exigting asphdt will be milled where needed; areas connecting to concrete will be milled to full
depth to accommodate thickness of new asphat. The lot will be cleaned; the existing cracks will be
filled with a hot rubber sedant before paving. The entire lot will be coated with a bituminous tack coat

for proper bond prior to application of 1 %2" average top course.
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All exigting parking lines and handicgp symbols shdl be re-gpplied. All lineswill be done in safety
yelow, and the handicap lines & symbolsin the standard blue.

The back fenced lot areawill have an average of 2 %2 average course of hot mix asphalt applied to the
existing asphalt up to the elevation of the overhead door concrete Sl to achieve agradud dopein and
out of the entrance to the large overhead garage door. Approximately a3 X 12 area.

The entire back fenced area, approximately 220 sq yds, will have two applications of sealcoat applied
to the entire area.

1.1 REFERENCES

The publication listed below form apart of this pecification to the extent referenced. The publication is
referred to within the text by the basic designation only:

MDQOT-2003 - Section 500 HOT MIX ASPHALT PAVEMENTS AND SURFACE
TREATMENTS

1.2 SUBMITTALS
Government approva is required for submittaswith a“G” desgnation; submittals not having a“ G’
designation are for information only or as otherwise designated. When used, a designation following the
“G” desgnation identifies the office that will review the submittal for the Government. The following
shall be submitted in accordance with attached submittal procedures.

SD-01 Precongtruction Submittals
Job-Mix Formula G-AOF
Dally Inspection Reports
Within 24 hours following any previous cdendar day submit the origina daily ingpection report.

CQC System Manager: G-AOF

At least ten (10) calendar days prior to commencing work submit the qudification of the CQC System
Manager.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION
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313
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GENERAL

The Contractor is respongble for qudity control and shdl establish and maintain an effective
quality control system in compliance with Clausetitled “INSPECTION OF
CONSTRUCTION.” The qudity control system shdl consst of plans, procedures, and
organization necessary to produce an end product, which complies with the contract
requirements. The system shdl cover al congtruction operations, both on-gte and off-gSite, and
shall be keyed to the proposed congtruction sequence. The project superintendent will be held
responsble for the qudity of work on the job and is subject to remova by the contracting
Officer for non-compliance with quality requirements specified in the contract. The project
superintendent in this context shal mean the individud with the respongbility for the overal
management of the project including quaity and production.

CONTROL OF MATERIALS

Control of materials shdl bein accordance with MDOT Specification in addition to the
requirements of the CONTRACT CLAUSES

MESUREMENT AND PAYMENT

M easurement and payment will be made part of the Lump Sum Payment of the project.
SURFACING

Generd: Surfacing shall be in accordance with the plans and per the gpplicable sections of the
MDOT Specifications, except quality control testing.

JOB-MIX FORMULA
The Contractor shal submit to the Contracting Officer for gpprova five copies of the bituminous
concrete job-mix formulas. The jol-mix formulas shall be based on MDOT Specifications.

3.2 QUALITY CONTROL ORGANIZATION

321

3.2.2

Generd

The requirements for the CQC organization are a CQC System Manager and sufficient number
of additional quaified personnel to ensure contract compliance. The Contractor shal provide a
CQC organization which shal be at the site at dl times during the progress of the work and with
complete authority to take any

Action necessary to ensure compliance with the contract. All CQC staff members shdl be
subject to acceptance by the Contracting Officer.

CQC System Manager

The contractor shdl identify as CQC System Manager an individua within the on site work
organization who shal be responsible for overal management of CQC and have the authority to
act in dl CQC mattersfor the Contractor. This CQC System Manager shdl be a congtruction
person with aminimum of 3 yearsin rdaed work. This CQC System Manager shdl be on ste
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at dl times during the congtruction and shal be employed by the prime Contractor. The CQC
System Manager shdl be assigned as Syster Manager but may have duties as project
superintendent in addition to qudity control. An dternate for the CQC System Manager shdl
be identified in the plan to serve in the event of the CQC System Manager’ s absence. The
requirements for the dternative shall be the same asfor the designated CQC System Manager.

3.3 SUBMITTAL REQUIREMENTS

3.3.1 GENERAL

The Contractor shdl submit dl items listed in the Submittal Requirements or as specified in this package.
The Contracting Officer may request submittals in addition to those liged. Each submittal shal be in
aufficient detail to dlow determination of compliance with the contract requirements. Prior to submittal,
al items shal be checked and approved by the Contractor's Qudity Control (CQC) representative and
each respective tranamittal form (ENG Form 4025 — furnished by Government) shall be stamped,
sgned, and dated by the CQC representative certifying that the accompanying submittal complies with
the contract requirements. Proposed deviations from the contract requirements shal be clearly
identified. Submittals shdl be gpproved prior to the acquistion of the materid or equipment. A
minimum of twenty calendar days, exclusve of mailing time, shdl be alowed for review and goprova.

3.3.2 CONTRACTOR RESPONSIBILITIES

The Contractor is respongble for tota management of al work including scheduling, control, and
certification of dl submittas, and shdl review each sub- contractor submittal for contract compliance.
The Submittal Register will be utilized to log and monitor al submitta activities. No activities shdl be
performed prior to required approvals of gpplicable submittals. The Contractor shal perform a check
to assure that al materials and/or equipment have been tested, submitted and approved during the
preparatory phase of quality control inspections.

3.3.3 DISAPPROVED SUBMITTALSO0.6 DISAPPROVED SUBMITTALSO0.6
DISAPPROVED SUBMITTALS 0.6 DISAPPROVED SUBMITTALS

The Contractor shal make dl required corrections and promptly furnish a corrected submitta in the
form and number of copies as pecified for the initid submittal.

3.34 TRANSMITTAL FORM (ENG Form 4025) 0.4 TRANSMITTAL FORM (ENG Form
4025) 0.4 TRANSMITTAL FORM (ENG Form 4025) 0.4 TRANSMITTAL FORM
(ENG Form 4025)

The sample trangmitta form (ENG Form 4025 ) shdl be used for submitting in accordance with the

ingructions on the reverse sde of the form. These forms will be furnished to the Contractor.

3.35 SUBMITTAL PROCEDURE 0.5 SUBMITTAL PROCEDURE 0.5 SUBMITTAL
PROCEDURE 0.5 SUBMITTAL PROCEDURE
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3.3.5.1 Procedures0.5.1 Procedures 0.5.1 Procedures0.5.1 Procedures

“For Approval” and “For Information Only” Submittals
Each submittal which is in the form of a plan, report, catalog and descriptive data, or other such
document shdl be submitted utilizing the ENG Form 4025.

3.3.5.2 Deviaions0.5.2 Deviaions0.5.2 Deviations0.5.2 Deviations

For submittas, which include proposed deviations requested by the Contractor, the column "variation™
of ENG Form 4025 shall be checked. The Contractor shall describe the reason for any deviations and
annotate such deviations on the submittal.

3.4 CONTROL

Contractor Qudity Control isthe means by whichthe Contractor ensures that the construction,
to include that of subcontractors, complies with the requirements of the contract. The controls
shall be adequate to cover al congtruction operations and will be keyed to the proposed
congtruction sequence. The controls shall include at least three phases of control to be
conducted by the CQC system manager for dl definable features of work, asfollows:

3.4.3 Preparatory Phase
This phase shdl be performed prior to beginning work on each definable feature of work, after
al required plans/document/materials are approved/accepted, and after copies are a the work
gte. Thisphase shdl include:

a A review of each paragraph of applicable specifications

b. A review of the contract drawings.

C. A check to assure that dl materids and/or equipment have been tested, submitted, and
approved.

d. Review of provisons have been made to provide required control ingpection and
tegting.

e Examination of the work areato assure that dl required preiminary work has been
completed and is in compliance with the contract.

f. A physical examination of required materids, equipment, and sample work to assure
that they are on hand, conform to approve shop drawings or submitted data, and are
properly stored.

s} A review of the appropriate activity hazard analyss to assure safety requirements are
met

h. Discussion of procedures for controlling qudity of the work including repetitive
deficiencies. Document construction tolerances and workmanship standards for that
feature of work.
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A check to ensure that the contracting officer has accepted the portion of the plan for
the work to be performed.

Discusson of theinitid control phase.

The Government shdl be notified at least 24 hoursin advance of beginning any of the
required action of the preparatory control phase. This phase shdl include a meseting
conducted by the CQC System Manager and attended by the superintendent, other
CQC personnd (as applicable), and the foremen responsble for the definable feature.
The results of the preparatory phase actions shdl be documented by a completed
Preparatory Inspection Checklist and by separate minutes prepared by the CQC
System Manager and attached to the daily QC report. The contractor shall instruct
applicable workers as to the acceptable level of workmanship required in order to meet
contract specifications.

3.4.4 Initid Phase
This phase shdl be accomplished a the beginning of a definable feature of work. The following
shdl be accomplished:

a

b.

A check of preliminary work to ensure that it isin compliance with contract
requirements. Review minutes of the preparatory meeting.

Verify adequacy of controls to ensure full contract compliance. Verify required control
ingpection and testing.

Egtablish leve of workmanship and verify that it meets minimum acceptable
workmanship standards. Compare with required sample panels as appropriate.
Resolve dl differences.

Check safety to include compliance with and upgrading of the safety plan and activity
hazard andysis. Review the activity andysis with each worker.

The Government shdl be notified at least 24 hours in advance of beginning the initid
phase. A completed initia ingpection checklist of this phase shal be prepared by the
CQC System Manager and attached to the daily QC report.  Exact lactation of initia
phases shdl be indicated for future reference and comparison with follow-up phases.
The initial phase shall be repeated for each new crew to work onSte, or ant time
acceptable specified quaity standards are not being met.

3.4.5 Follow-Up Phase
Daily checks shdl be performed to assure continuing compliance with contract requirements
until completion of the particular feature of work. The checks shal be made a matter of record
in the CQC documentation. Find follow-up checks shdl be conducted and dl deficiencies
corrected prior to the tart of additiond features of work, which may be affected by the
deficient work. The contractor shall not build upon nor concea nonconforming work.

3.4.6 Additiona Preparatory and Initid Phases
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Additional preparatory and initid phases may be conducted on the same definable festures of
work as determined by the Government if the quaity of on-going work is unacceptable; or if
there are changes in the gpplicable QC saff or in the on-dte production supervison or work
crew’ or if work on a definable feature is resumed after a substantia period of inactivity, or if
other problems develop.

3.5 COMPLETION INSPECTION

351

352

353

Punch — Out Inspection

At the completion of dl work the CQC System Manager shdl conduct an inspection of the
work and develop a“punch lig” of items, which do not conform to the approved plans and
specifications. Such aligt of deficiencies shal be included in the CQC documentation, as
required by paragraph “DOCUMENTATION” beow, and shall include the estimated date by
which the deficiencies will be corrected. The CQC System Manager or saff shdl makea
second ingpection to ascertain that al deficiencies have been corrected. Oncethisis
accomplished, the contractor shal notify the Government that the facility is ready for the
Government Pre-Find Inspection.

Pre-Find Inspection

The Government will perform thisingpection to verify that the facility is complete and ready to
be occupied; A Government Pre-Final Punch list may be developed as aresult of this
ingpection. The contractor’s CQC System Manager shdl ensure that al items on thislist have
been corrected before notifying the government so that afind inspection with the customer can
be scheduled. Any items noted on the Pre-Fina ingpection shall be corrected in atimely
manner. These ingpections and any deficiency corrections required by this paragraph shal be
accomplished within the time dated for completion of the entire work or any particular
increment thereof if the project is divided into increments by separate completion dates.

Final Acceptance Inspection

The Contractor’ s qudity control Ingpection personnel, plus the superintendent or other primary
management person, and the Contracting Officer’ s Representative shdl be in attendance at this
ingoection. The fina acceptance ingpection will be formaly scheduled by the Contracting
Officer Representative based upon results of the Pre-Find ingpection. Notice shdl be given to
the Contracting Officer Representative at least 14 days prior to the final acceptance ingpection
and shdl include the Contractor’ s assurance that al specific items previoudy identified to the
Contractor as being unacceptable, dong with dl remaining work performed under the contract,
will be complete and acceptable by the date scheduled for the fina acceptance inspection.
Failure of the Contractor to have dl contract work acceptable complete for thisingpection will
be cause for the Contracting Officer to bill the Contractor for the Government’ s addition
ingpection cost in accordance with the contract clausetitled * Ingpection of Construction”.
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3.6 DOCUMENTATION
The Contractor shdl maintain Daily Inspection Reports of quaity control operations, activities,
and tests performed, including the work of subcontractors. These records shall be on an
acceptable form and shdl include factud evidence that required qudity control activities and/or
tests have been performed, including but not limited to the following:

a Contractor/subcontractor and their area of responshility.

b. Operating plant/equipment with hours worked, idle, or down for repair.

C. Work performed today, giving location, description, and by whom. Whenever thereis
adgnificant change in the materids, the location of such change shdl beincluded in the
reports.

d. Control activities performed with results and references to specifications/plan
requirements. The control phase should be identified (Preparatory, Initid, Follow-Up).
List deficiencies noted dong with corrective action.

e Qudity of maerids received at the Site, with statement as to acceptability, storage, and
reference to specifications/drawings requirements.

f. Identify submittals reviewed, with contract reference, by whom and action taken.

s} Off-gte survelllance activities, including actions taken.

h. Job safety evauations stating what was checked, results, and ingructions or corrective
actions.

I. Ligt ingtructions givervreceived and conflicts in plans and/or specifications

J. Contractor’s verifications statemen.

These records shdl indicate a description of trades working on the project; the number of
personnel working; weather conditions encountered and any delays encountered. These
records shdl cover both conforming and deficient features and shdl include a atement that the
workmanship complies with the contract. The origina and one copy of these records in report
form shdl be furnished to the government daily within 24 hours &fter the date (s) covered by the
report, except that reports need not be submitted for days on which no work is performed. All
cdendar days shdl be accounted for throughout the life of the contract. The first report
following the period of no work shall be for that day and al the no-work days since the last
reported workday. Reports shall be sequentialy numbered for this project, sgned and dated
by the CQC System Manager. The report from the CQC System Manager shdl include copies
of reports prepared by al subordinate quality control personnd.

3.7 NOTIFICATION OF NONCOMPLIANCE
The Contracting Officer will notify the Contractor of any detected noncompliance with the
foregoing requirement. The contractor shdl, after receipt of such notice, immediately take
corrective action. Such notice, when delivered to the contractor at the site of the work, shal be
deemed sufficient for the purpose of natifications. If the Contractor fails or refuses to comply
promptly, the contracting officer may issue an order stopped dl or part of the work until
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satisfactory corrective action has been taken. No part of the time lost due to such a stop orders
shall be made the subject of clam for extension of time or for excess costs or damages by the
contractor or subcontractor.

--End of Section--

DAVISBACON

General Decision Number: M 1030015 05/21/2004

General Decision Number: M1030015 05/21/2004

Superseded General Decision Number: M1020015

State: Michigan

Construction Types: Residential

Counties: Kent, Muskegon and Ottawa Counties in Michigan.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories)

Modification Number Publication Date

0 06/13/2003
1 03/26/2004
2 05/21/2004

BRMI0010-031 06/01/2001



Rates Fringes
Bricklayer.......ccovuueunes $21.78 6.23
FOOTNOTE:
Paid Holiday: Fourth of July, if the worker has been employed

by the contractor in any period of seven working days before
said holiday within the current calendar year.

EL EC0275-009 06/01/1999
Rates Fringes
Electrician.......c.c.eueneens $1819 3% +4.84
FOOTNOTE: Work 40' or more above ground, floor or flat roofs,

except work on mechanical/hydraulic work platformswhich are
MIOSHA approved: 10% additional.

ENGI0325-022 05/01/2002
Rates Fringes

Power equipment operators:

GROUP 1L.......ccocunivuen. $26.01 11.65

GROUP2......cconurrruns $25.76 11.65

GROUPS.......covirirens $25.26 11.65
FOOTNOTES:

Crane operator with main boom and jib 300' or longer: $1.50
per hour above the group 1 rate.

Crane operator with main boom and jib 400' or longer: $3.00
per hour above the group 1 rate.

PAID HOLIDAY S: New Y ear's Day, Decoration Day, Fourth of
July, Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1: Crane with main boom and jib 220" or longer

GROUP 2: Crane with main boom and jib 140" or longer, tower
crane, gantry cranes, whirley derrick

GROUP 3: Backhoe, crane, stiff leg derrick, front end loader,
paver, roller (asphalt)

LABO0355-007 06/01/2003

Rates Fringes
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Mason Tender ..o $21.30 6.35
FOOTNOTE:
Paid Holiday: Fourth of July, if the worker has been employed

by the contractor in any period of seven working days before
said holiday within the current calendar year.

* LABOQ465-005 06/01/2003
KENT AND OTTAWA COUNTIES:
Rates Fringes
Laborer: Asphalt Raker......... $20.93 6.55

Laborer: Pipdayer............. $20.80 6.55

* LABO0465-012 06/01/2003
MUSKEGON COUNTY::

Rates Fringes

Laborer: Asphalt Raker......... $20.33 6.55
Laborer: Pipelayer............. $20.80 6.55
PLUMO0174-010 07/01/2002

KENT COUNTY; OTTAWA COUNTY (does not include the townships of
Chester, Crockery, Polkton, Spring Lake and Wright):

Rates Fringes

Plumber (does not include
HVAC piping)......cccceeevnes $27.00 10.98

FOOTNOTE: Work that requires the use of arespirator with an
outside air source: 10% per hour additional.

PLUMO0174-011 07/01/2002

MUSKEGON COUNTY; OTTAWA COUNTY (Townships of Chester, Crockery,
Polkton, Spring Lake and Wright):

Rates Fringes

Plumber (does not include
HVAC piping)......cccceeevnes $27.00 10.98
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FOOTNOTE: Work that requires the use of arespirator with an
outside air source: 10% per hour additional.

* SFM10669-002 04/01/2004
Rates Fringes

Sprinkler Fitter............... $32.36 8.15

SUMI2000-002 06/05/2000

Rates Fringes
Carpenter (does not include
batt insulation and drywall
hanger).......covevvevevennns $14.29 3.33

Cement Mason............ce..... $17.00 3.98

Drywall Hanger................. $24.00
Glazier.....occereeeeneennns $20.81 334
HVAC Mechanic..........c....... $12.42
Insulator - Batt............... $11.00 253
Insulator - Blown.............. $ 8.86

[IE="o (= GRS $12.31 4.62

Painter, Brush and Roller
(does not include drywall

finisher).....ooeeeerennee $13.61 2.96
Power equipment operators:
Bulldozer.........cco.uu... $16.45 325
Grader.......ooocveeenenne. $17.11 85
ROOfEN ..o $10.94

Sheet metal worker (does
not include HVAC duct work)....$ 12.34 3.88

Soft Floor Layer............... $15.00

TEAMO0007-009 06/01/2002
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Rates Fringes

Truck drivers:
Euclids, double bottoms
and lowboys................. $23.045 50+a
Trucks8 cu. yds. & over...$22.895 50+a
Trucksunder 8 cu. yds.....$22.795  50+a

FOOTNOTE: a $265.90 per week.

WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (@) (1) (ii)).

In thelisting above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the areain which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

W9I11XK-04-P-0077
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Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
2.) If the answer to the questionin 1.) isyes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210
The request should be accompanied by afull statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considersrelevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Writeto:
Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final .

END OF GENERAL DECISON




Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY
0001 16-JUL-2004 1
0002 16-JUL-2004 1
0003 16-JUL-2004 1

SHIPTO ADDRESS

GRAND HAVEN AREA OFFICE
307 SOUTH HARBOR STREET
GRAND HAVEN M| 49417

FOB: Destination

(SAME ASPREVIOUS LOCATION)
FOB: Destination

(SAME ASPREVIOUSLOCATION)
FOB: Destination

W9I11XK-04-P-0077
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 96 NA X 4902.0000 H7B X 08 2427 NA 96203 2520 001TNP
AMOUNT: $10,010.00



